March 25, 2020

ADDENDUM #01

TO CONTRACT DOCUMENTS FOR: Project #CP200011 – University of Missouri Teaching Hospital - Roof Replacement

ADVERTISEMENT DATE: March 6, 2020

PREPARED FOR: The Curators of the University of Missouri

CONSULTANT: Planning, Design & Construction
University of Missouri
130 General Services Building
(573) 882-6800

The contract documents for the above noted project and the work covered thereby and herein modified.

GENERAL INFORMATION:

1) SPECIAL NOTICE: Delivery of bids and public bid opening postponement: The receipt of bids originally scheduled for MARCH 31, 2020 is postponed. A future date and time will be announced via addendum.

PROJECT MANUAL:

1) Specification Section 1.E, Special Conditions, Paragraph 15.b: DELETE paragraph in its entirety.

2) Specification Section 1.E, Special Conditions, Modifications to General Conditions, Paragraph 17.a.(2): ADD the following in its entirety:

   (2) Add to article 9.1.3.6 of the General Conditions

   .6 University of Missouri Roofing System Manufacturer's No Dollar Limit (NDL) Guarantee.

3) Section 1.E, Special Conditions, Special Scheduling Requirements, Paragraph 2.g: DELETE paragraph in its entirety and REPLACE with the following:

   g. AHU S2-8 on Roof “Y” will be out of service by November 15th, 2020 and removal of unit will need to be coordinated with the Owners Representative.
DRAWINGS:

1) Drawing Sheet A101 of 8, Demolition Roof Plan, Demo Notes, Note 21: **ADD** the following note in its entirety:

   21. Remove all Christmas light brackets mounted on top of south parapet wall.

2) Drawing Sheet A102 of 8, Renovation Roof Plan, Renovation Notes, Note 39: **ADD** the following note in its entirety:

   40. Access to Section ‘S’ and ‘R’ shall be through Office 4E55 and Nurse Office Storage 4E55A. Access will need to be coordinated with Owners Representative.

3) Drawing Sheet S101, Cooling Tower Roof Plan: **DELETE** sheet in its entirety and **REPLACE** with attached.

END OF ADDENDUM #01