

February 10, 2024

**ADDENDUM #1**

**TO CONTRACT DOCUMENTS FOR:** Project #CP230201

**ADVERTISEMENT DATE:** **February 18, 2024 (Addendum 2)**

**PREPARED FOR:** The Curators of the University of Missouri

**CONSULTANT:** PRVN Consultants, Inc.  
1617 Second Avenue, Suite 110  
Rock Island, IL 61201  
(563) 263-5160  
Project: 24084

---

The contract documents for the above noted project and the work covered thereby and herein modified.

---

**GENERAL INFORMATION:**

- 1) **REVISE** bid opening to Tuesday, February 18<sup>th</sup> at 1:30 p.m.

**PROJECT MANUAL:**

- 1) DOCUMENT SECTION 1.E SPECIAL CONDITIONS

A. **REVISE** Paragraph 2.a to read:

- a. Special scheduling requirements supplemental to the bid form

Contractor shall perform all work for Phase 1 in the designated areas between **5/19/2025** and **8/15/2025**.

Contractor shall perform all work for Phase 2 (Addendum 1) in the designated areas between **8/18/2025** and **11/14/2025**.

**Utility tie ins shall be performed off hour (weekends or nights) as described in Paragraph 4.c Special Scheduling Requirements in the Bid For Lump Sum Contract. (Addendum 2)**

Contractor may not begin work in the designated areas until **5/19/2025**.

**DRAWINGS:**

- 1) No Changes

END OF ADDENDUM #2