

CP210353, Various Locations - Air Handler BAS Upgrades in CCA & UMTH

MU Campus

Project Manager: Brad Rackers

Date: June 17, 2021

A/E: IMEG Corp

Estimate: \$304,740 - \$338,600

Contractor / From	Base Bid	Alternate 1	Alternate 2	Base Bid plus alternates
Meyer Electric, Jefferson City	\$332,278	\$78,493	\$29,897	\$440,668
Richard A Howerton, Jefferson City	\$610,000	\$79,000	\$26,000	\$715,000