CP231543 Landscape Services Greenhouse Relocation and New Salt Shed

MU Campus

Date: October 29, 2024

Estimate: 5490,000 - $550,000

Project Manager: Heather
Brown

A/E: Crockett Engineering

Contractor / From Base Bid
TEB Civil Constructors LLC, Jefferson City $496,543
Brown & Root Industrial Services, Columbia $730,242

Reinhardt Construction LLC, Columbia

$852,000
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