

CP232061, General Site - Culvert Under Capen Park Drive Replacement

MU Campus

Project Manager: Mark Hoerstkamp

Date: February 13, 2024

A/E: Planning, Design &
Construction

Estimate: \$147,600 - \$164,000

Contractor / From

Base Bid

Moseal, Fulton	\$209,900
Rhad Baker Construction, Fulton	\$210,850
Emery Sapp & Sons, Columbia	\$255,328
Don Schnieders Excavating, Jefferson City	\$267,000
S&A Equipment & Builders, Fulton	\$271,580