

CP242331, Chemistry Building - 1st Floor Renovation

MU Campus

Project Manager: Mark Hoerstkamp

Date: October 17, 2024

A/E: International Architects Atelier

Estimate: \$929,641 - \$1,032,934

Contractor / From	Base Bid	Alternate 1	Alternate 2	Alternate 3	Base Bid plus alternates
Reinhardt Construction, Columbia	\$999,400	\$164,600	\$89,900	\$39,950	\$1,293,850
Five Oaks Associates, Centralia	\$1,048,400	\$199,000	\$107,000	\$50,000	\$1,404,400